STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

07/ 11/ 17
01- OE1004
01- HUM 96-12. 3

01- HUM 101-87. 8

DB GOALS:
PROPCSALS | SSUED 10

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS RAS

Bl D RANK

ENG NEERS EST

Bl D TOTAL

1, 246, 305. 10

1, 460, 485. 00

1,837,775.00

1, 841, 590. 00

2,128, 313. 00

HA21
1, 281, 460. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

I'N HUMBOLDT COUNTY NEAR HOOPA ON
ROUTE 96 AT TRINITY Rl VER BRI DGE
AND NEAR ARCATA ON ROUTE 101 AT

ARCATA OVERHEAD

CLEAN & PAI NT BRI DCGES

DI SADVANTACGED BUSI NESS ENTERPRI SE - 12. 0%
FUND TOTAL

DEPARTMENT OF TRANSPORTATI ON

FEDERAL Al D ACST-X023-(037)E

0 TOTAL NUMBER OF WORKI NG DAYS 115

35, 154. 90

PERCENT UNDER EST 2.74

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

F.D. THOVAS, | NC

217 BATEMAN DR
CENTRAL PO NT OR 97502

TECHNO COATI NGS | NC.

1391 S. ALLEC ST.
ANAHEI M CA 92805

ABHE & SVOBODA, | NC.

18100 DAI RY LANE
JORDAN N 55352

MURPHY | NDUSTRI AL COATI NGS,
I NC.

2704 GUNDRY AVE.

SIGNAL HLL CA 90755

LI BERTY MAI NTENANCE, | NC. DBA
OHl O LI BERTY MAI NTENANCE, | NC.
777 N. MERI DI AN RD.
YOUNGSTOMN OH 44509

541 664-3010
00610403
FAX 541 864-1631

714 635-1130
00296517
FAX 714 635-6357

952 447-6025
00506526
FAX 952 447-1000

562 427-7720
00310594
FAX 562 426-6751

330 755-7711
00849381
FAX 330 755-1847

Bl D211
PAGE 1
07/ 20/ 17
CONTRACT CCDE 'C'
21 CONTRACT | TEMS



01- OE1004
01- HUM 96- 1
07/11/17

1,235,390.00 5
NON RESPONSI VE

PURCELL PAI NTI NG AND COATI NGS
SQUTHVEST, | NC

6456 S 144TH ST

TUKW LA WA 98168

Bl D211
PAGE 2
07/ 20/ 17

206 835-6878
00941365
FAX 206 835-6979



01- OE1004
01- HUM 96- 1
07/11/17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
07/ 20/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FLASH TRAFFI C | NC.
SANTA CLARI TA CA

FLASH TRAFFI C | NC.
SANTA CLARI TA CA

GALLAVWAY ENTERPRI SES
CH CO CA

GALLAVWAY ENTERPRI SES
CH CO CA

ST RHOADES CONSTRUCTI ON | NC.

REDDI NG CA

ST RHOADES CONSTRUCTI ON | NC.

REDDI NG CA

963168

963168

31237

31237

930684

930684

I TEM 4 (77%

PCMS BCARD RENTAL

Bl OLOG ST SERVI CES

| TEM 12 (86%

| TEM 3 (80%

TRAFFI C CONTROL



01- OE1004
01- HUM 96- 1
07/11/17

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 4
07/ 20/ 17
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALLUVI ON BI OLOGE CAL
SANTA CLARA CA

ALLUVI ON BI OLOGE CAL
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL
SANTA CLARA CA

ALLUVI ON BI OLOGE CAL
SANTA CLARA CA

ALLUVI ON BI OLOG CAL
SANTA CLARA CA

TI TAN
REDDI NG CA

TI TAN
REDDI NG CA

TI TAN
REDDI NG CA

TI TAN
REDDI NG CA

CONSULTI NG

CONSULTI NG

CONSULTI NG

CONSULTI NG

CONSULTI NG

CONSULTI NG

n/a

913725

913725

913725

913725

BAT EXCLUSI ON DEVI CES

Bl RD EXCLUSI ON DEVI CES

CONTRACTOR SUPPLI ED Bl OLOG ST

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

CONSTRUCTI ON AREA SI GN

| TEM 2 (100%

| TEM 3 (100%

TRAFFI C CONTROL SYSTEM



01- OE1004 Bl D211

01- HUM 96- 1 PAGE 5

07/11/17 07/ 20/ 17

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPI AN UDBE SWPPP | TEM 6 (100%
EL SOBRANTE CA N A
APPI AN UDBE SWPPP PREPARE WATER POLLUTI ON CONTROL PROGRAM
EL SOBRANTE CA N A
DI ANA PRI NCE CONSTRUCTI ON, | NC. | TEM 17 (16.7%
I RVI NE CA 959315
DI ANA PRI NCE CONSTRUCTI ON, | NC. | TEM 18 (16. 7%
I RVI NE CA 959315
DI ANA PRI NCE CONSTRUCTI ON, | NC. PARTI AL - TO FURNI SH AND | NSTALL SCAFFCLD PLATFORMS
I RVI NE CA 959315
GALLAWAY ENTERPRI SES CONTRACTOR SUPPLI ED Bl OLOA ST
CH CO CA N A
GALLAVWAY ENTERPRI SES | TEM 12 (100%
CH CO CA N A
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALLUVI ON BI OLOGE CAL CONSULTI NG BAT EXCLUSI ON DEVI CES

CONTI NUED

SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ON NEXT PACE

CONTRACTOR SUPPLI ED- SUPPLI ED Bl OLOQ ST

| TEM 11 (100%



01- OE1004
01- HUM 96- 1
07/11/17

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 6

07/ 20/ 17
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALLUVI ON BI OLOGE CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON BI OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

PLATI NUM SCAFFOLDI NG
MARTI NEZ CA

PLATI NUM SCAFFOLDI NG
MARTI NEZ CA

WESTERN TRAFFI C SUPPLY
PLEASANTON CA

WESTERN TRAFFI C SUPPLY
PLEASANTON CA

WESTERN TRAFFI C SUPPLY
PLEASANTON CA

WESTERN TRAFFI C SUPPLY
PLEASANTON CA

WESTERN TRAFFI C SUPPLY
PLEASANTON CA

WESTERN TRAFFI C SUPPLY
PLEASANTON CA

NA

NA

NA

970819

970819

974188

974188

974188

974188

974188

974188

| TEM 12 (72%

| TEM 13 (65%

WORK AREA MONI TORI NG ( BRI DGE)

| TEM 17 (48%

SCAFFOLD

CONSTRUCTI ON AREA SI G\S

| TEM 2 (100%

| TEM 3 (100%

| TEM 4 (100%

PORTABLE CHANGEABLE MESSAGE SIGN (LS)

TRAFFI C CONTROL SYSTEM



01- OE1004
01- HUM 96- 1
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 7
07/ 20/ 17

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ALLUVI ON BI OLOGE CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON BI OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON BI OLOGE CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ST RHOADES CONSTRUCTI ON | NC.
REDDI NG CA

ST RHOADES CONSTRUCTI ON | NC.
REDDI NG CA

VERI DI CO GROUP | NC.
ROSEVI LLE CA

VERI DI CO GROUP | NC.
ROSEVI LLE CA

VERI DI CO GROUP | NC.
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

N A

N A

N A

N A

N A

N A

030684

030684

N A

N A

N A

BAT EXLUSI ON DEVI CES

Bl RD EXCLUSI ON DEVI CES

CONTRACTOR SUPPLI ED Bl OLOG ST

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 3 (100%

TRAFFI C CONTROL SYSTEM

| TEM 11 (100%

I TEM 5 (100%

| TEM 6 (100%



01- OE1004
01- HUM 96- 1
07/11/17

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
07/ 20/ 17

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 VERI DI CO GROUP | NC.
ROSEVI LLE CA

VERI DI CO GROUP | NC.
ROSEVI LLE CA

VERI DI CO GROUP | NC.
ROSEVI LLE CA

Bl DDER | D NAME AND ADDRESS

N A

N A

N A

LI CENSE NUMBER

JOB SI TE MANAGEMENT

PREPARE WATER POLLUTI ON CONTROL PROGRAM

WORK AREA MONI TORI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 NONE

NONE



01- OE1004 Bl D211

01- HUM 96- 1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 9
07/11/17 07/ 20/ 17
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00 10, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 110, 000. 00 110, 000. 00
4 128652 PORTABLE CHANGEABLE MESSACE SI GN (LS) LS LUWP SUM 14, 000. 00 14, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUWP SUM 11, 000. 00 11, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 3, 000. 00 3, 000. 00
7 130510 TEMPORARY MULCH SQYD 200 30. 00 6, 000. 00
8 130570 TEMPORARY COVER SQYD 400 15. 00 6, 000. 00
9 130640 TEMPORARY FI BER ROLL LF 500 4. 60 2, 300. 00
10 130730 STREET SWEEPI NG LS LUMP SUM 6, 000. 00 6, 000. 00
11 141110 WORK AREA MONI TORI NG ( BRI DGE) LS LUMP SUM 25, 000. 00 25, 000. 00
12 146002 CONTRACTOR- SUPPLI ED Bl OLOd ST (LS) LS LUMP SUM 50, 000. 00 50, 000. 00
13 033325 BAT EXCLUSI ON DEVI CES LS LUMP SUM 10, 000. 00 10, 000. 00
14 033326 Bl RD EXCLUSI ON DEVI CES LS LUMP SUM 10, 000. 00 10, 000. 00
15 160110 TEMPORARY HI G+ VI SI Bl LI TY FENCE LF 710 8. 45 5, 999. 50
16 170103 CLEARI NG AND GRUBBI NG (LS) LS LUWP SUM 2, 000. 00 2, 000. 00
17 590106 CLEAN STRUCTURAL STEEL ( EXI STI NG BRI DGE) LS LUWP SUM 355, 000. 00 355, 000. 00
18 590111 PAI NT STRUCTURAL STEEL ( EXI STI NG BRI DCE) LS LUWP SUM 333, 000. 00 333, 000. 00
19 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT SQFT 2,236 24.60 55, 005. 60
20 045822 ANTI - GRAFFI TI  CQOATI NG (LS) LS LUWP SUM 107, 000. 00 107, 000. 00
21 999990 MOBI LI ZATI ON LS LUWP SUM 122, 000. 00 122, 000. 00

TOTAL 1, 246, 305. 10
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01- OE1004 Bl D211

01- HUM 96- 1 SUMMARY OF REMAINING BIDDERS PAGE 10
07/ 11/ 17 07/ 20/ 17

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

22,500. 00 22500. 00| 1,775.00 1775. 00| 5, 000. 00 5000. 00 2, 450. 00 2450. 00

7,500. 00 7500. 00 7,375. 00 7375. 00 8, 000. 00 8000. 00| 8, 000. 00 8000. 00

128, 334. 00 128334. 00| 67, 775. 00 67775. 00| 120, 000. 00 120000. 00 37, 400. 00 37400. 00

20, 500. 00 20500. 00| 4, 375. 00 4375. 00| 3, 600. 00 3600. 00| 10, 000. 00 10000. 00

57, 500. 00 57500. 00| 17, 860. 00 17860. 00| 4,000. 00 4000. 00 90, 000. 00 90000. 00

19, 500. 00 19500. 00| 700. 00 700. 00| 700. 00 700. 00| 795. 00 795. 00

113.75 22750. 00| 3.75 750. 00| 10. 00 2000. 00 7.00 1400. 00

4.50 1800. 00| 1.97 788. 00| 10. 00 4000. 00 7.00 2800. 00

20.00 10000. 00| 1.15 575. 00| 3.50 1750. 00| 7.00 3500. 00

30, 000. 00 30000. 00| 775. 00 775. 00| 5, 000. 00 5000. 00| 3, 000. 00 3000. 00

23, 000. 00 23000. 00| 2,785.00 2785. 00| 46, 550. 00 46550. 00| 28, 060. 00 28060. 00

103, 750. 00 103750. 00| 17, 675. 00 17675. 00| 79, 450. 00 79450. 00| 94, 450. 00 94450. 00

44, 120. 00 44120. 00| 1, 740. 00 1740. 00| 22, 080. 00 22080. 00| 12, 680. 00 12680. 00

41, 000. 00 41000. 00| 2,175. 00 2175. 00 28, 400. 00 28400. 00| 10, 800. 00 10800. 00

35.00 24850. 00| 2. 40 1704. 00| 10. 00 7100. 00| 15. 00 10650. 00

23, 000. 00 23000. 00| 2,775. 00 2775. 00| 5, 000. 00 5000. 00| 5, 000. 00 5000. 00

390, 000. 00 390000. 00| 723, 225. 00 723225. 00 850, 000. 00 850000. 00| 700, 000. 00 700000. 00

284, 352. 00 284352. 00 591, 731. 00 591731. 00 376, 200. 00 376200. 00 700, 000. 00 700000. 00

30. 00 67080. 00| 27.00 60372. 00| 35. 00 78260. 00| 48. 00 107328. 00

94, 784. 00 94784. 00| 147, 070. 00 147070. 00 94, 500. 00 94500. 00| 100, 000. 00 100000. 00

44, 165. 00 44165. 00| 183, 775. 00 183775. 00 100, 000. 00 100000. 00 200, 000. 00 200000. 00

1, 460, 485. 00 1,837, 775. 00 1, 841, 590. 00 2,128, 313. 00
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01- OE1004
01- HUM 96- 1
07/11/17

8000.
122000.
10000.
40000.
5000.
4000.
2000.
4000.
3000.
40000.
20000.
2000.
2000.
2130.
10000.
390000.
338000.
78260.
50000.
100000.

1, 235, 390. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 11
07/ 20/ 17



